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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006112.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2
     STATE/FEDERAL AID NO:                  CONTRACT TIME :  120  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ESTP-N024(13)
     PAVEMENT & REHABILITATION, NORTH XII, 2010

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/04/11 to vendor DAISY CONSTRUCTION COMPANY

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     2,087,898.94    108.9303% 100.0000%
   1    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     1,916,728.44    100.0000%  91.8018%
   2    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     1,947,676.63    101.6146%  93.2840%
   3    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     1,952,277.94    101.8547%  93.5044%
   4    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $     1,955,711.69    102.0338%  93.6689%
   5    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     2,242,222.00    116.9817% 107.3913%
   6    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $     2,277,314.44    118.8126% 109.0721%
====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )
                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                 100.000  TON  |      40.00000        4000.00|      25.00000        2500.00|      25.07000        2507.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 610.000  TON  |      25.00000       15250.00|      18.00000       10980.00|       1.24000         756.40
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0030 401823                 300.000  TON  |      60.00000       18000.00|      74.00000       22200.00|      68.94000       20682.00
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0040 401833               12300.000  TON  |      67.00000      824100.00|      69.00000      848700.00|      70.02000      861246.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0050 402000                 200.000  TON  |     100.00000       20000.00|      65.00000       13000.00|      58.63000       11726.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0060 406001                5500.000  SYIN |       1.50000        8250.00|       2.40000       13200.00|       1.60000        8800.00
  HOT-MIX PATCHING                        |                             |                             |

0070 701010                 500.000  LF   |      30.00000       15000.00|      19.00000        9500.00|      27.82000       13910.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0080 705001                3850.000  SF   |       7.00000       26950.00|       4.65000       17902.50|       7.78000       29953.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006112.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0090 705002                 160.000  SF   |       9.00000        1440.00|       6.00000         960.00|      11.79000        1886.40
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0100 705007                1000.000  SF   |      35.00000       35000.00|      29.50000       29500.00|      23.48000       23480.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0110 705008                3000.000  SF   |      15.00000       45000.00|      10.00000       30000.00|      12.01000       36030.00
  CURB RAMP, TYPE 1                       |                             |                             |
0120 705009               10000.000  SF   |      15.00000      150000.00|      10.00000      100000.00|      12.01000      120100.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0130 705524                  20.000  SF   |      50.00000        1000.00|      75.00000        1500.00|      52.09000        1041.80
  DECTABLE WARNINGS RETROFIT              |                             |                             |
0140 708500                  12.000  EACH |     250.00000        3000.00|     190.00000        2280.00|     200.30000        2403.60
  REPLACING CATCH BASIN GRATES            |                             |                             |
0150 708504                  12.000  EACH |     250.00000        3000.00|     200.00000        2400.00|     223.32000        2679.84
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0160 710001                  66.000  EACH |    1000.00000       66000.00|     725.00000       47850.00|     800.00000       52800.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0170 710002                 138.000  EACH |      80.00000       11040.00|     490.00000       67620.00|     500.00000       69000.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0180 727502                  12.000  EACH |     400.00000        4800.00|     400.00000        4800.00|     520.00000        6240.00
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |
0190 743003                 240.000  EADY |      30.00000        7200.00|      20.00000        4800.00|      23.10000        5544.00
  ARROWPANELS, TYPE C                     |                             |                             |
0200 743004                  25.000  EADY |      75.00000        1875.00|      60.00000        1500.00|      57.75000        1443.75
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0210 743050                5620.000  HOUR |      41.67000      234185.40|      41.67000      234185.40|      41.67000      234185.40
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0220 743062                 562.000  HOUR |      60.42000       33956.04|      60.42000       33956.04|      60.42000       33956.04
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |

0230 744505                   3.000  EACH |     550.00000        1650.00|     190.00000         570.00|     189.00000         567.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0240 744520                  20.000  EACH |     850.00000       17000.00|     765.00000       15300.00|     761.25000       15225.00
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006112.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0250 744523                   4.000  EACH |    1175.00000        4700.00|    1240.00000        4960.00|    1233.75000        4935.00
  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |
  1/2" PRECAST CONCRETE                   |                             |                             |
0260 744525                   1.000  EACH |     400.00000         400.00|     530.00000         530.00|     525.00000         525.00
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0270 745527                1500.000  LF   |      15.00000       22500.00|      11.60000       17400.00|      11.55000       17325.00
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0280 745528                  55.000  LF   |      10.00000         550.00|       8.00000         440.00|       7.88000         433.40
  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |
0290 745529                  95.000  LF   |      10.00000         950.00|       6.50000         617.50|       6.30000         598.50
  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0300 745542                 770.000  LF   |      28.00000       21560.00|      24.30000       18711.00|      24.15000       18595.50
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
0310 745543                 525.000  LF   |      42.00000       22050.00|      50.00000       26250.00|      50.40000       26460.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0320 745544                 235.000  LF   |       9.00000        2115.00|       7.40000        1739.00|       7.35000        1727.25
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0330 745547                  50.000  LF   |      10.00000         500.00|       5.00000         250.00|       4.73000         236.50
  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |
  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |
0340 745548                  65.000  LF   |      16.00000        1040.00|      16.00000        1040.00|      15.75000        1023.75
  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |
  DIRECTIONAL BORE                        |                             |                             |
0350 746774                2710.000  LF   |       9.00000       24390.00|       7.70000       20867.00|       7.67000       20785.70

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0360 746776                  42.000  EACH |      90.00000        3780.00|      95.00000        3990.00|      94.50000        3969.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0370 746830                   8.000  CY   |     800.00000        6400.00|     845.00000        6760.00|     346.10000        2768.80
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |
0380 746847                   7.000  EACH |    2300.00000       16100.00|    2320.00000       16240.00|    2310.00000       16170.00
  POLE BASE, TYPE 3                       |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006112.01                COUNTIES : NEW CASTLE

     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0390 746850                  16.000  EACH |     800.00000       12800.00|     580.00000        9280.00|     577.50000        9240.00
  POLE BASE, TYPE 4                       |                             |                             |

0400 747504                   1.000  EACH |     350.00000         350.00|     370.00000         370.00|     367.50000         367.50
  INSTALLATION OR REMOVAL OF POLE OR POST |                             |                             |
  MOUNTED CABINET                         |                             |                             |
0410 747505                   3.000  EACH |     250.00000         750.00|     265.00000         795.00|     262.50000         787.50
  INSTALLATION OR REMOVAL OF BASE OR PAD  |                             |                             |
  MOUNTED CABINET                         |                             |                             |
0420 747506                   4.000  EACH |    1350.00000        5400.00|     740.00000        2960.00|     735.00000        2940.00
  CABINET BASE                            |                             |                             |
0430 748015                7000.000  SF   |       3.00000       21000.00|       3.10000       21700.00|       3.15000       22050.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0440 748019              144000.000  LF   |       0.20000       28800.00|       0.19000       27360.00|       0.16000       23040.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0450 748026               14000.000  SF   |       1.00000       14000.00|       0.95000       13300.00|       1.58000       22120.00
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0460 748506               72000.000  LF   |       0.35000       25200.00|       0.28000       20160.00|       0.37000       26640.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0470 750000                  57.000  EACH |     400.00000       22800.00|     400.00000       22800.00|     500.00000       28500.00
  ADJUST WATER VALVE BOXES                |                             |                             |
0480 758000                 400.000  SY   |      25.00000       10000.00|      20.00000        8000.00|      24.31000        9724.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |

0490 760505                5550.000  SY   |       3.25000       18037.50|       1.10000        6105.00|       0.34000        1887.00
  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |
  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |
0500 760507              224000.000  SYIN |       0.75000      168000.00|       0.20000       44800.00|       0.23000       51520.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0510 762001                1700.000  LF   |       2.00000        3400.00|       1.00000        1700.00|       1.76000        2992.00
  SAW CUTTING, HOT MIX                    |                             |                             |
0520 762002                 800.000  LF   |       6.00000        4800.00|       3.00000        2400.00|       3.94000        3152.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0530 763000                          LUMP |   38915.00000       38915.00|   45000.00000       45000.00|   21000.00000       21000.00
  INITIAL EXPENSE                         |                             |                             |
0540 763643                          LUMP |   38915.00000       38915.00|   55000.00000       55000.00|   50000.00000       50000.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006112.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,087,898.94|           $     1,916,728.44|           $     1,947,676.63
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,087,898.94|           $     1,916,728.44|           $     1,947,676.63
====================================================================================================================================
     DBE GOALS                             |                 0         %|                            %|                            %
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006112.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |GREGGO & FERRARA INC         |HARMONY CONSTRUCTION INC     |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                 100.000  TON  |      23.00000        2300.00|      22.00000        2200.00|      55.00000        5500.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 610.000  TON  |       8.50000        5185.00|      20.00000       12200.00|       7.35000        4483.50
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401823                 300.000  TON  |      77.00000       23100.00|      63.00000       18900.00|     125.00000       37500.00

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0040 401833               12300.000  TON  |      66.00000      811800.00|      73.50000      904050.00|      80.00000      984000.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0050 402000                 200.000  TON  |     260.00000       52000.00|      95.00000       19000.00|      75.00000       15000.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0060 406001                5500.000  SYIN |       1.10000        6050.00|       1.23000        6765.00|       1.00000        5500.00
  HOT-MIX PATCHING                        |                             |                             |
0070 701010                 500.000  LF   |      20.00000       10000.00|      19.00000        9500.00|      22.30000       11150.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0080 705001                3850.000  SF   |       4.70000       18095.00|       4.60000       17710.00|       4.40000       16940.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0090 705002                 160.000  SF   |       5.10000         816.00|       5.00000         800.00|       4.95000         792.00
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0100 705007                1000.000  SF   |      30.00000       30000.00|      29.50000       29500.00|      32.95000       32950.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0110 705008                3000.000  SF   |      11.00000       33000.00|      10.00000       30000.00|      16.30000       48900.00
  CURB RAMP, TYPE 1                       |                             |                             |
0120 705009               10000.000  SF   |      11.00000      110000.00|      10.00000      100000.00|      15.60000      156000.00
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0130 705524                  20.000  SF   |      75.00000        1500.00|      73.50000        1470.00|      63.00000        1260.00
  DECTABLE WARNINGS RETROFIT              |                             |                             |
0140 708500                  12.000  EACH |     200.00000        2400.00|     185.00000        2220.00|     160.00000        1920.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0150 708504                  12.000  EACH |     210.00000        2520.00|     200.00000        2400.00|     140.00000        1680.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006112.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |GREGGO & FERRARA INC         |HARMONY CONSTRUCTION INC     |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 710001                  66.000  EACH |     750.00000       49500.00|     735.00000       48510.00|     160.00000       10560.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0170 710002                 138.000  EACH |     500.00000       69000.00|     488.25000       67378.50|     140.00000       19320.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0180 727502                  12.000  EACH |     410.00000        4920.00|     405.00000        4860.00|     160.00000        1920.00
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |
0190 743003                 240.000  EADY |      31.00000        7440.00|      30.00000        7200.00|      26.55000        6372.00
  ARROWPANELS, TYPE C                     |                             |                             |
0200 743004                  25.000  EADY |      40.00000        1000.00|     120.00000        3000.00|      90.00000        2250.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0210 743050                5620.000  HOUR |      41.67000      234185.40|      41.67000      234185.40|      41.67000      234185.40
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0220 743062                 562.000  HOUR |      60.42000       33956.04|      60.42000       33956.04|      60.42000       33956.04
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |

0230 744505                   3.000  EACH |     200.00000         600.00|     190.00000         570.00|     191.00000         573.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0240 744520                  20.000  EACH |     770.00000       15400.00|     760.00000       15200.00|     770.00000       15400.00
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0250 744523                   4.000  EACH |    1300.00000        5200.00|    1250.00000        5000.00|    1250.00000        5000.00
  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |
  1/2" PRECAST CONCRETE                   |                             |                             |
0260 744525                   1.000  EACH |     530.00000         530.00|     525.00000         525.00|     531.00000         531.00
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
0270 745527                1500.000  LF   |      12.00000       18000.00|      11.50000       17250.00|      11.70000       17550.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0280 745528                  55.000  LF   |       8.00000         440.00|       7.85000         431.75|       7.95000         437.25
  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |
0290 745529                  95.000  LF   |       6.40000         608.00|       6.25000         593.75|       6.40000         608.00
  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0300 745542                 770.000  LF   |      25.00000       19250.00|      24.25000       18672.50|      24.45000       18826.50
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006112.01                COUNTIES : NEW CASTLE

     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |GREGGO & FERRARA INC         |HARMONY CONSTRUCTION INC     |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0310 745543                 525.000  LF   |      51.00000       26775.00|      50.00000       26250.00|      51.00000       26775.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |
0320 745544                 235.000  LF   |       7.50000        1762.50|       7.25000        1703.75|       7.45000        1750.75
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0330 745547                  50.000  LF   |       4.80000         240.00|       4.75000         237.50|       4.80000         240.00
  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |
  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |
0340 745548                  65.000  LF   |      16.00000        1040.00|      15.75000        1023.75|      15.95000        1036.75
  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |
  DIRECTIONAL BORE                        |                             |                             |
0350 746774                2710.000  LF   |       7.80000       21138.00|       7.65000       20731.50|       7.75000       21002.50
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |
0360 746776                  42.000  EACH |      96.00000        4032.00|      95.00000        3990.00|      96.00000        4032.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0370 746830                   8.000  CY   |     900.00000        7200.00|     105.00000         840.00|     898.00000        7184.00
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |
0380 746847                   7.000  EACH |    2400.00000       16800.00|    2300.00000       16100.00|    2340.00000       16380.00
  POLE BASE, TYPE 3                       |                             |                             |
0390 746850                  16.000  EACH |     590.00000        9440.00|     580.00000        9280.00|     584.00000        9344.00
  POLE BASE, TYPE 4                       |                             |                             |
0400 747504                   1.000  EACH |     380.00000         380.00|     365.00000         365.00|     372.00000         372.00
  INSTALLATION OR REMOVAL OF POLE OR POST |                             |                             |

  MOUNTED CABINET                         |                             |                             |
0410 747505                   3.000  EACH |     270.00000         810.00|     260.00000         780.00|     266.00000         798.00
  INSTALLATION OR REMOVAL OF BASE OR PAD  |                             |                             |
  MOUNTED CABINET                         |                             |                             |
0420 747506                   4.000  EACH |     750.00000        3000.00|     735.00000        2940.00|     744.00000        2976.00
  CABINET BASE                            |                             |                             |
0430 748015                7000.000  SF   |       3.20000       22400.00|       3.10000       21700.00|       3.15000       22050.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0440 748019              144000.000  LF   |       0.23000       33120.00|       0.19000       27360.00|       0.20000       28800.00
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0450 748026               14000.000  SF   |       2.70000       37800.00|       0.95000       13300.00|       0.95000       13300.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006112.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |GREGGO & FERRARA INC         |HARMONY CONSTRUCTION INC     |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0460 748506               72000.000  LF   |       0.37000       26640.00|       0.29000       20880.00|       0.30000       21600.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0470 750000                  57.000  EACH |     410.00000       23370.00|     404.25000       23042.25|      40.00000        2280.00
  ADJUST WATER VALVE BOXES                |                             |                             |
0480 758000                 400.000  SY   |      19.00000        7600.00|      17.85000        7140.00|      21.95000        8780.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0490 760505                5550.000  SY   |       1.90000       10545.00|       2.50000       13875.00|       0.45000        2497.50
  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |
0500 760507              224000.000  SYIN |       0.22000       49280.00|       0.30000       67200.00|       0.65000      145600.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0510 762001                1700.000  LF   |       1.10000        1870.00|       1.25000        2125.00|       1.05000        1785.00
  SAW CUTTING, HOT MIX                    |                             |                             |
0520 762002                 800.000  LF   |       5.30000        4240.00|       5.25000        4200.00|       3.20000        2560.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0530 763000                          LUMP |   15000.00000       15000.00|   13750.00000       13750.00|  130013.81000      130013.81
  INITIAL EXPENSE                         |                             |                             |
0540 763643                          LUMP |   59000.00000       59000.00|   42850.00000       42850.00|   80000.00000       80000.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     1,952,277.94|           $     1,955,711.69|           $     2,242,222.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,952,277.94|           $     1,955,711.69|           $     2,242,222.00
====================================================================================================================================
     DBE GOALS                             |                           %|                            %|                            %
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006112.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(       )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                 100.000  TON  |      60.00000        6000.00|                             |
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 610.000  TON  |      13.25000        8082.50|                             |
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401823                 300.000  TON  |      70.75000       21225.00|                             |

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0040 401833               12300.000  TON  |      76.00000      934800.00|                             |
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0050 402000                 200.000  TON  |      98.50000       19700.00|                             |
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0060 406001                5500.000  SYIN |       1.15000        6325.00|                             |
  HOT-MIX PATCHING                        |                             |                             |
0070 701010                 500.000  LF   |      25.50000       12750.00|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0080 705001                3850.000  SF   |       5.50000       21175.00|                             |
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0090 705002                 160.000  SF   |       7.75000        1240.00|                             |
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0100 705007                1000.000  SF   |      30.00000       30000.00|                             |
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0110 705008                3000.000  SF   |      11.25000       33750.00|                             |
  CURB RAMP, TYPE 1                       |                             |                             |
0120 705009               10000.000  SF   |      11.15000      111500.00|                             |
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0130 705524                  20.000  SF   |     110.00000        2200.00|                             |
  DECTABLE WARNINGS RETROFIT              |                             |                             |
0140 708500                  12.000  EACH |     210.00000        2520.00|                             |
  REPLACING CATCH BASIN GRATES            |                             |                             |
0150 708504                  12.000  EACH |     210.00000        2520.00|                             |
  REPLACING CATCH BASIN FRAMES            |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006112.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(       )                    |(      )
                                          |A-DEL CONSTRUCTION CO INC    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 710001                  66.000  EACH |    1100.00000       72600.00|                             |
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0170 710002                 138.000  EACH |     800.00000      110400.00|                             |
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0180 727502                  12.000  EACH |     400.00000        4800.00|                             |
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |
0190 743003                 240.000  EADY |      35.00000        8400.00|                             |
  ARROWPANELS, TYPE C                     |                             |                             |
0200 743004                  25.000  EADY |      60.00000        1500.00|                             |
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0210 743050                5620.000  HOUR |      41.67000      234185.40|                             |
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0220 743062                 562.000  HOUR |      60.42000       33956.04|                             |
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |

0230 744505                   3.000  EACH |     320.00000         960.00|                             |
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0240 744520                  20.000  EACH |     855.00000       17100.00|                             |
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0250 744523                   4.000  EACH |    1050.00000        4200.00|                             |
  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |
  1/2" PRECAST CONCRETE                   |                             |                             |
0260 744525                   1.000  EACH |     250.00000         250.00|                             |
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
0270 745527                1500.000  LF   |      11.70000       17550.00|                             |

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0280 745528                  55.000  LF   |       9.60000         528.00|                             |
  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |
0290 745529                  95.000  LF   |       7.50000         712.50|                             |
  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0300 745542                 770.000  LF   |      27.65000       21290.50|                             |
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006112.01                COUNTIES : NEW CASTLE

     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(       )                    |(      )
                                          |A-DEL CONSTRUCTION CO INC    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0310 745543                 525.000  LF   |      58.45000       30686.25|                             |
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |
0320 745544                 235.000  LF   |      10.65000        2502.75|                             |
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0330 745547                  50.000  LF   |       5.50000         275.00|                             |
  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |
  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |
0340 745548                  65.000  LF   |      12.75000         828.75|                             |
  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |
  DIRECTIONAL BORE                        |                             |                             |
0350 746774                2710.000  LF   |       8.80000       23848.00|                             |
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |
0360 746776                  42.000  EACH |     101.00000        4242.00|                             |
  LOOP DETECTOR SPLICE                    |                             |                             |
0370 746830                   8.000  CY   |     575.00000        4600.00|                             |
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |
0380 746847                   7.000  EACH |    2550.65000       17854.55|                             |
  POLE BASE, TYPE 3                       |                             |                             |
0390 746850                  16.000  EACH |     830.00000       13280.00|                             |
  POLE BASE, TYPE 4                       |                             |                             |
0400 747504                   1.000  EACH |     165.00000         165.00|                             |
  INSTALLATION OR REMOVAL OF POLE OR POST |                             |                             |

  MOUNTED CABINET                         |                             |                             |
0410 747505                   3.000  EACH |     165.00000         495.00|                             |
  INSTALLATION OR REMOVAL OF BASE OR PAD  |                             |                             |
  MOUNTED CABINET                         |                             |                             |
0420 747506                   4.000  EACH |     940.55000        3762.20|                             |
  CABINET BASE                            |                             |                             |
0430 748015                7000.000  SF   |       3.20000       22400.00|                             |
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0440 748019              144000.000  LF   |       0.16000       23040.00|                             |
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0450 748026               14000.000  SF   |       1.60000       22400.00|                             |

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
     CALL ORDER   : 001                     CONTRACT ID : T201006112.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(       )                    |(      )
                                          |A-DEL CONSTRUCTION CO INC    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0460 748506               72000.000  LF   |       0.40000       28800.00|                             |
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0470 750000                  57.000  EACH |     250.00000       14250.00|                             |
  ADJUST WATER VALVE BOXES                |                             |                             |
0480 758000                 400.000  SY   |      10.75000        4300.00|                             |
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0490 760505                5550.000  SY   |       1.80000        9990.00|                             |
  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |
0500 760507              224000.000  SYIN |       0.40000       89600.00|                             |
  PROFILE MILLING, HOT-MIX                |                             |                             |
0510 762001                1700.000  LF   |       1.75000        2975.00|                             |
  SAW CUTTING, HOT MIX                    |                             |                             |
0520 762002                 800.000  LF   |       3.50000        2800.00|                             |
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0530 763000                          LUMP |   12000.00000       12000.00|                             |
  INITIAL EXPENSE                         |                             |                             |
0540 763643                          LUMP |  200000.00000      200000.00|                             |
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     2,277,314.44|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,277,314.44|           $             0.00|           $
====================================================================================================================================
     DBE GOALS                             |                           %|                            %|                            %
====================================================================================================================================


